

ADVANCED CONTRACT INITIATIVE (ACI)

Contract	District	Last Date to Order	Requirement Description	Total Value	Size	DUNS	Website	Phone Number	POC
W911WN19D3006	Pittsburgh	30-Jun-23	Emergency Power - Quadrant I	\$75,000,000.00	Large	080244851	WSP USA Solutions	(202) 303-2613	Subcontracting Site
W911WN19D3007	Pittsburgh	30-Jun-23	Emergency Power - Quadrant II	\$75,000,000.00	Large	080244851	WSP USA Solutions	(202) 303-2613	Subcontracting Site
W911WN19D3008	Pittsburgh	30-Jun-23	Emergency Power - Quadrant III	\$75,000,000.00	Large	080244851	WSP USA Solutions	(202) 303-2613	Subcontracting Site
W911WN19D3009	Pittsburgh	30-Jun-23	Emergency Power - Quadrant IV	\$75,000,000.00	Large	080244851	WSP USA Solutions	(202) 303-2613	Subcontracting Site
W9128F20D0037	Omaha	31-May-27	Temp Roofing - (CONUS)	\$45,000,000.00	Small	142678734	Hughes	(334) 795-8100	S. Hughes
W9128F20D0034	Omaha	31-May-27	Temp Roofing - (CONUS)	\$45,000,000.00	Small	078369468	Swan	(603) 371-2261	M. Fallon
W9128F20D0035	Omaha	31-May-27	Temp Roofing - (CONUS)	\$45,000,000.00	Small	117231245	Blue Tarpon	(251) 424-2858	S. Cody
W9128F20D0036	Omaha	31-May-27	Temp Roofing - (CONUS)	\$45,000,000.00	Small	090026147	Venegas	(787) 383-2000	E. Venegas
W9128F21D0036	Omaha	31-May-28	Temp Roofing - Atlantic Coast	\$45,000,000.00	Large	060619285	Ceres Envrnmtl	(800) 218-4424	Subcontracting Site
W9128F21D0045	Omaha	31-May-28	Temp Roofing - Atlantic Coast	\$45,000,000.00	Small	146138875	Pwr & Instrmntn	(787) 453-0767	A. Moreno-Crespo
W9128F21D0043	Omaha	31-May-28	Temp Roofing - Atlantic Coast	\$45,000,000.00	Small	005313783	S&M & Assoc	(678) 938-7175	D. Miles
W9128F21D0044	Omaha	31-May-28	Temp Roofing - Atlantic Coast	\$45,000,000.00	Small	799331723	Thomco Entrprs	(850) 244-0811	F. Thomas
W9128F21D0046	Omaha	31-May-28	Temp Roofing - Atlantic Coast	\$45,000,000.00	Small	022056690	Yerkes South	(850) 424-6069	C. Yerkes
W9128F21D0052	Omaha	31-May-28	Temp Roofing - Eastern Puerto Rico	\$45,000,000.00	Large	060619285	Ceres Envrnmtl	(800) 218-4424	Subcontracting Site
W9128F20D0043	Omaha	31-May-27	Temp Roofing - Gulf Coast	\$45,000,000.00	Large	007742190	Barlovento	(334) 983-9979	Subcontracting Site
W9128F20D0038	Omaha	31-May-27	Temp Roofing - Hawaii	\$45,000,000.00	Small	022829241	Crown Arch Metal	(504) 464-4644	R. Palmer
W9128F21D0061	Omaha	31-May-28	Temp Roofing - Hawaii. Options: Kauai & Oahu	\$45,000,000.00	Large	828782735	SLSCO	(713) 880-9888	W. Sullivan
W9128F21D0062	Omaha	31-May-28	Temp Roofing - Hawaii. Options: Maui & Hawaii	\$45,000,000.00	Large	060619285	Ceres Envrnmtl	(800) 218-4424	Subcontracting Site
W9128F20D0033	Omaha	31-May-27	Temp Roofing - Puerto Rico	\$45,000,000.00	Small	146138875	Pwr & Instrmntn	(787) 453-0767	A. Moreno-Crespo
W9128F20D0032	Omaha	31-May-27	Temp Roofing - Puerto Rico	\$45,000,000.00	Small	117441698	Venegas JV	(787) 848-4848	E. Venegas
W9128F20D0044	Omaha	31-May-27	Temp Roofing - U.S. Virgin Islands	\$45,000,000.00	Small	146138875	Pwr & Instrmntn	(787) 453-0767	A. Moreno-Crespo
W9128F21D0042	Omaha	31-May-28	Temp Roofing - U.S. Virgin Islands. Option: VGB	\$45,000,000.00	Small	078369468	Swan	(603) 371-2261	M. Fallon
W9128F21D0053	Omaha	31-May-28	Temp Roofing - Western Puerto Rico	\$45,000,000.00	Large	080514838	Dynamic	(225) 485-7205	Subcontracting Site